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SECTION  B – SUPPLIES  OR SERVICES  AND PRICES/COSTS 

Table 1. SCHEDULE OF ITEMS  

Item 

Number/Map 

Label Project Area Site Comments 

Species known to be 

currently on-site 

(treatment may 

overlap onto other 

NNIP species) Acres 

Total 

Price 

245-029  
West Branch 

Tionesta 

Wildlife opening. 

Accessible via 

FR535, with high 

clearance vehicle. 

Canada thistle, 

pigweed, crown vetch, 

bull thistle 

22 

 

257-035 
West Branch 

Tionesta 

Wildlife opening. 

Accessible via 

FR114, with high 

clearance vehicle.  

Canada thistle, 

pigweed, crown vetch, 

bull thistle, knapweed, 

Masticate with 

brushcutting 

equipment and do 

stump and/or resprout 

treatment: autumn 

olive. 

21 

 

258-020 
Duck 

Sherriff 

Wildlife Opening. 

Accessible via 

FR114A, with high 

clearance vehicle.   

Canada thistle, 

pigweed, crown vetch, 

bull thistle 

29 

 

272-034 
Duck 

Sherriff 

Wildlife Opening. 

Accessible via 

FR254, which is 

drivable with high 

clearance vehicle. 

Opening at end of 

road. 

Multiflora rose, 

honeysuckle  
3 
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Item 

Number/Map 

Label Project Area Site Comments 

Species known to be 

currently on-site 

(treatment may 

overlap onto other 

NNIP species) Acres 

Total 

Price 

272-035 
Duck 

Sherriff 

Wildlife Opening. 

Large opening on 

East side of road. 

Accessible via 

FR254, with high 

clearance vehicle.  

Most NNIP around 

perimeter of 

opening along road 

corridor. 

Multiflora rose, 

honeysuckle  
11 

 

442-040 

Morrison 

Run 

Wildlife Opening. 

Accessible via SR59 

to NS16867, which 

is drivable with 

high clearance 

vehicle.   

Japanese barberry 

and Canada thistle in 

opening 4 

 

443-056 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

FR627 and 

NS500007, which 

are drivable with 

high clearance 

vehicle.   

Multiflora rose, 

honeysuckle, brown-

ray knapweed, 

coltsfoot.  There are 

areas of milkweed, 

monarda and 

blueberry to be 

avoided. 4 

 

446-033 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

NS12153, which is 

drivable with high 

clearance vehicle.   

Japanese barberry 

around perimeter of 

opening with sprouts 

in mowed areas.  

Japanese barberry on 

access road to opening 

also. 5 

 

451-028 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

FR267A, which is 

drivable with high 

clearance vehicle. 

Access to opening is 

by ATV 

Multiflora rose, 

Canada thistle, deer 

tongue 4 
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Item 

Number/Map 

Label Project Area Site Comments 

Species known to be 

currently on-site 

(treatment may 

overlap onto other 

NNIP species) Acres 

Total 

Price 

452-042 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

FR177 which is 

drivable with high 

clearance vehicle.   

Multiflora rose, 

Japanese barberry, 

Bull thistle 5 

 

454-011 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

FR260, with ATV 

only.   

Japanese barberry 

scattered throughout 

opening. 11 

 

455-041 

Morrison 

Run 

Wildlife Opening. 

Accessible via 

FR268, which is 

drivable with high 

clearance vehicle. 

Japanese barberry 

especially perimeter, 

Multiflora rose 8 

 

456-018 

Morrison 

Run 

Old opening off of 

SR321. Accessible 

with ATV 

Japanese barberry, 

Multiflora rose  3 

 

457-034 

Upper 

Kinzua 

Wildlife Opening. 

Accessible by 

FR142C which is 

drivable with high 

clearance vehicle. 

Japanese barberry 

especially perimeter, 

Multiflora rose, 

narrow leave cattail 9 

 

458-038 

Upper 

Kinzua 

Former Wildlife 

opening - access 

road grown in off of 

FR142. ATV access 

only 

Masticate with 

brushcutting 

equipment: Japanese 

barberry around 

perimeter 3 

 

461-020 

Upper 

Kinzua 

Create polygon 

along FR455B and 

FR455 

Japanese barberry 

and honeysuckle along 

road 1 

 

487-023 

SW 

Reservoir 

Wildlife Opening. 

Accessible via 

FR259, then access 

road which is 

drivable with high 

clearance vehicle. 

Japanese barberry, 

multiflora rose 8 
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Item 

Number/Map 

Label Project Area Site Comments 

Species known to be 

currently on-site 

(treatment may 

overlap onto other 

NNIP species) Acres 

Total 

Price 

487-034 

SW 

Reservoir 

Wildlife Opening. 

Accessible via 

FR492, then access 

road which is 

drivable with high 

clearance vehicle. 

Japanese barberry, 

Multiflora rose 4 

 

494-048 

SW 

Reservoir 

Wildlife Opening. 

Accessible via 

FR110A, then 

access road which is 

drivable with high 

clearance vehicle. 

Work in this 

wildlife 

opening is 

limited to the 

time period of 

August 1 

through 

January 14.  

No work will 

occur in this 

site outside of 

these dates. 
 

Masticate with 

brushcutting 

equipment and do 

stump and/or resprout 

treatment: Japanese 

barberry especially 

perimeter, multiflora 

rose 6 

 

Total acres       161  

 

 

Bidders Notes: 
 

 

1. Show-me Trip – A field trip to representative sites will be conducted, date to be 

determined. 
 

2. PA 1-Call - Contractor is responsible for calling PA 1-Call (1-800-242-1776) and 

adhering to those procedures before work begins at a site. 

 

3. Multiple project activities may occur in each site.  See the attached, Hemlock Run 

Stewardship Summary Document – Wildlife and NNIPS, for a list of activities by site. 
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SECTION C – DESCRIPTION / SPECIFICATION / WORK STATEMENT 

 

 

DIVISION 100 - GENERAL SPECIFICATIONS 

 

100.  Scope of Contract 

 

 

The intent of this contract is to conduct treatment of 161 acres of non-native invasive plants 

(NNIP) within the Allegheny National Forest (ANF).   Treatments will be conducted and 

documented using protocols/forms established by the U.S. Forest Service.  The primary mode 

of treatment will be herbicide application.  In areas where treatment will occur less than 10 

feet from standing water, manual/mechanical treatment must be used.  Techniques used to 

accomplish treatment consist of primarily foliar application of a 2% solution aquatic labeled 

glyphosate product with an aquatic labeled non-ionic surfactant (for example, ChemSurf 90) and 

an EPA approved blue dye.  If woody plants are of sufficient stem diameter and are too tall for 

foliar treatment (out of reach with backpack application equipment) cut stem treatment using a 

50% solution of an aquatic labeled glyphosate product with an EPA approved blue dye may be 

used.   

 

Contractor may use brush cutting/mulching equipment to masticate NNIP prior to 

herbicide application on all areas, but is required in three areas 257-35, 458-38 and 498-48.  
Masticate with brushcutting equipment and do stump and/or resprout treatment: 

 

 257-35, two sections of autumn olive, approximately one acre total, are found along the 

west side of the road.  The autumn olive shall be masticated prior to herbicide 

treatment.  Current density and height of shrubs preclude adequate herbicide 

penetration  

 458-38, barberry is located along the perimeter and within the opening and shall be 

masticated prior to herbicide treatment.  Current density and height of shrubs preclude 

adequate herbicide penetration  

 498-48, Barberry is also located along the perimeter and within the opening and shall be 

masticated prior to herbicide treatment.  Current density and height of shrubs preclude 

adequate herbicide penetration  
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Target plant species to be treated include (but not limited to):  multiflora rose (Rosa multiflora), 

Japanese barberry (Berberis thunbergii), autumn olive (Elaeagnus umbellata), non-native bush 

honeysuckles which may include Morrow’s (Lonicera morrowii), Amur (Lonicera maackii), 

Tartarian (Lonicera tatarica) – and their hybrids like Bell’s (Lonicera x bella), however, all 

honeysuckles are listed as honeysuckle in the schedule of items Table 1 (all non-native invasive 

honeysuckles have hollow mature stems), brown ray knapweed (Centaurea jacea), coltsfoot 

(Tussilago farfara), pigweed (Amaranthus sp.), Canada thistle (Cirsium arvense), bull thistle 

(Cirsium vulgare) and deer-tongue grass (Dichanthelium clandestinum). 

 

While effort was made to list all NNIP species known to occur at each site, there may be 

additional species present to treat.  Table 3. Is the Target Plant List and Treatment 

requirements for Plants Found within Buffer Areas. 

 

Areas of treatment are wildlife openings which includes a 50 foot buffer around the opening.  

Perimeter of treatment areas will be flagged.  It is the contractor’s responsibility to search for and 

treat target plants within designated areas.  While the acres in Table 1 SCHEDULE OF ITEMS 

reflects the total area to be searched the amount of actual infestation of NNIP is typically far less. 

 

100.1 Certification 
The contractor shall have a representative on each site during treatment to supervise the mixing 

and application of herbicide, who holds a current pesticide use applicator license in the State of 

Pennsylvania for forest pest control and right-of-way and weeds application. 

 

100.2 Expertise  
Contractor needs to have ability and experience to operate tools/machinery for treating and the 

ability to identify non-native invasive plant species from surrounding vegetation so that 

disturbance to non-target vegetation is minimized.  The contractor will furnish all materials, 

equipment, labor, supervision, transportation, operating supplies and incidentals necessary to 

safely complete work under this contract.   

 

100.3 Applicable Documents 

 

PROVIDED BY Forest Service 

 

1. Treatment Area Maps: Maps depicting approximate location of treatment sites 

(Attachment 1). For more detailed information refer to Schedule of Work Items.   

2. Treatment Site Reporting Form: Form to be completed by contractor for each day 

of treatment contractor which includes site conditions and treatment information 

(Attachment 2). 

3. Contractor will notify the Forest Service of treatments daily so that the Forest 

Service is able to inspect treatment areas within 24 hours after herbicide 

application.  Notification can be phone and/or email. 
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REQUIRED BY Forest Service 

 

1. The contractor will provide the Forest Service representative with copies of the 

business and commercial (individual) pesticide applicator licenses at the prework 

meeting. 

2. Completed Treatment Site Reporting Forms (Attachment 2). A signed copy by 

contractor will be provided to the Forest Service representative for each day of 

treatment within 30 calendar days of treatment (Attachment 2). 

3. Documentation of contact with PA1 Call when applicable. If digging with 

powered equipment, the contractor and/or person operating the equipment must call 

Pennsylvania One Call System no matter what the depth, and no matter where one is 

in the Commonwealth of PA 3 to 10 business days in advance of digging at 1-800-

242-1776 or 811.  Documentation of the serial number, contacts made, clearances 

obtained, and any emergence contact information is required. 

4. Contractor will provide the entire herbicide label and/or a copy of them from the 

containers used to Forest Service, label information of interest includes the EPA 

registration number and EPA Establishment number (factory where it was produced). 

 

110.  Location and Description 

Contract activities take place on Forest Service administered lands within the Bradford Ranger 

District of the Allegheny National Forest. 

 

See Contract Area Map(s). 

 

120.  Meetings 

 

The successful vendor will be contacted prior to individual projects to discuss details of work, 

location, priorities, etc.  The Contracting Officer (CO) and Contracting Officer Representative 

(COR) are authorized to give verbal orders to the contractor authorizing work to be 

accomplished. 

 

130.  Notification 

 

The Contractor is required to keep the CO/COR or designated Inspector informed of their work 

schedule and physical location of their work force to permit ready location and timely inspection 

of accomplished work.  The Contractor shall also notify the CO at least monthly of the progress 

being attained on this project.  This notification can be either oral or written. 
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140.  Safety 

 

It is the contractor’s responsibility to ensure that the work environment is safe for themselves as 

well as their employees.  If the Contractor feels that a requirement of this contract would place 

them or their employees in an unsafe environment, then work should stop on that area of work 

and the contractor should contact the CO/COR immediately.  Work on other areas of the contract 

that the Contractor does not view as unsafe should continue.  

 

Contractor is required to follow all applicable OSHA standards (CFR 29), while working on the 

job site.  In addition, it is recommended the successful contractor utilize appropriate personal 

protective safety equipment, which includes, but is not limited to, hard hats, ear protection, eye 

protection, and hand protection while working on project items.  Contractor must keep the 

Government representative posted as to current site work, and must be especially alert to 

vehicular traffic during field operations. 

 

All sites occur within active oil and gas leases. 

 

The contractor shall report all accidents or incidents associated with this contract to the Forest 

Service representative within 24 hours. 

 

150.  Maintenance for Traffic 

 

Existing roads shall be kept open to all traffic by the contractor while work is progressing.  

Appropriate warning signs to the public will be displayed.   

 

160. Vehicle Operation 

 

All-TerrainVehicles (ATV) may be operated to travel to the work sites.   ATV's may not be 

driven on roads open to the public.  The operator is subject to fines if found using ATV's in 

manners other than for the purpose of transporting equipment and operator to the sites.  If at any 

time Forest Service inspections indicate that soil damage is occurring due to the use of ATV's, 

such use will be suspended and the damage repaired by the contractor. 

 

In addition, it is recommended that the Contractor utilize appropriate personal protective safety 

equipment/clothing, which may include, but is not limited to, a hard hat, leg protection, eye 

protection, ear protection, and hand protection, and a DOT approved ATV helmet (if using 

ATV’s or UTV’s) while working on this contract.  State ATV/OHV permit requirements also 

apply. 

 

The Forest Service may, during the administration of this contract, direct the Contractor to 

temporarily halt treatment when:  vehicles and/or equipment is causing excessive soil damage 

such as rutting/soil erosion on roads and/r other work areas until ground condition improve. 
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170.  Access  

 

Sites may be reached by Forest Roads that are accessible by standard pickup truck during the 

normal working season or by ATV.   

 

The Government assumes no obligation to plow snow or do special maintenance to keep roads 

open.  An actual visit to the sites prior to bidding is encouraged to view the access to the project 

areas.  The Contractor is responsible for any damage caused by their operations.  Some project 

areas may be on a gated road. A Forest Service key will be provided as necessary to the 

successful bidder for access. 
 

180.  Progression of Work 

 

181 – The Contractor is required to inform the COR or Contract Inspector of where and when 

work will commence. 

 

182 – To avoid damaging sensitive or valuable resources the Contractor is required to halt 

operations and contact the COR or Contract Inspector and have the issue resolved on site if:  the 

site appears inconsistent with instructions or maps, boundaries are questionable, requirements or 

restrictions are unreasonable, unreported water courses or wetlands are found on site, or should 

soils become too wet or rocky to complete the site safely and without damaging the resource(s). 

 

190.  Equipment furnished by the Contractor 
Equipment and Personnel Needed: 

 

1. All materials, equipment, labor, supervision, transportation, operating supplies and 

incidentals to conduct treatment. 
 

2. Motor vehicles in proper repair and properly licensed for transportation of equipment 

and personal to and from treatment sites. 

 

 

 

 

DIVISION 200 – TECHNICAL SPECIFICATIONS 

 

200. Criteria: Work Requirements to be performed by the contractor 

 

210. Prework 

1. A pre-work meeting is mandatory and will be scheduled on a mutually agreed upon date, 

time and location. 
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2. The contractor will have originals or copies of herbicide, surfactant and dye labels and 

material safety and data sheets (MSDS) with them during herbicide application.  

Contractor will provide the entire herbicide label and/or a copy of them from the 

containers used to Forest Service, label information of interest includes the EPA 

registration number and EPA Establishment number (factory where it was produced). 

 

3. Herbicide application personnel must have easy access to emergency decontamination, 

first aid kits, and appropriate spill cleanup materials whenever they are using or 

transporting pesticides. 

 

4. Project personnel will follow all EPA and Commonwealth approved herbicide application 

regulations. 

 

5. The Forest Service must be notified at least 1 month in advance of initial herbicide 

treatment (for us to get pesticide use proposal approved) and at least 1 week in advance 

of any treatment during remainder of stewardship contract. Contractor will notify the 

Forest Service of treatments daily so that the Forest Service is able to inspect 

treatment areas within 24 hours after herbicide application.  Notification can be 

phone and/or email. 
 

6. Contractor is responsible for placement/installation of herbicide notification signs.  Signs 

will be placed along the perimeter of treatment areas where these areas are adjacent to 

roads, trails, recreation areas, administrative sites, or at any other location where the 

public can be expected to enter the treatment area. These signs are provided by the Forest 

Service (see item under Government furnished property) and will state which herbicide 

was used, a short message about how the herbicide works and who can be contacted for 

more information. These signs will be posted before herbicide treatment and for at least 

30 days. Signs should be 4-6 feet off-the-ground and within the line-of-sight as one 

would enter the area being treated.  Signs may be placed on trees using staples less than 

½ inch in length – no nails are to be used, if none are within close proximity metal or 

wooden stakes may be used.  All signs and mounting materials shall be removed and 

disposed of in appropriate manner/location off Forest Service lands.  

 

7. Contractor shall contact landowners adjacent to treatment areas and will be notified prior 

to pesticide application. Residents occupying dwellings on adjacent private land will be 

notified 3 to 4 weeks before spraying begins and again, if requested by a landowner, 24 

hours before treatment begins. Individuals (such as loggers, woodcutters, OGM 

operators, contractors, berry pickers, etc.) known to be using a proposed treatment area 

shall be notified before treatment begins. 
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220.  Protection of Existing Structures 

 

The contractor shall be required to protect existing improvements such as roads (including 

system, OGM woods or skid trails), pipelines, fences, gates, buildings, water bars, plantings, 

nesting structures, oil/gas equipment, etc., which are located in the project area.  The 

contractor shall be required to repair or replace such improvements if damaged as a result of 

their operations.  This includes replacing and re-seeding water bars and earthen barricades, 

roadside ditches, culverts and signs if disturbed as a result of this contract. Any rocks or slash 

removed for access must be replaced.   

 

There are active oil leases surrounding these sites. 

 

Cultural Resource Surveys have been conducted and there are no known cultural sites within 

these areas.  If during the execution of this contract the operator unearths a site, work must cease 

in the general area and the Contract Inspector or COR notified immediately.  

 

230.   Project Area Materials Staging 

 

Staging areas large enough for gathering, sorting, piling, etc. of removed materials prior to 

removal from Forest Service land are permitted in each project area.  It is the Contractor’s 

responsibility to notify the Forest Service in writing as to the desired location for each staging 

area. Locations will be mutually agreed upon prior to the art of operations. 

 

240.  Work Area and Equipment Clean Up 
 

241 - The contractor shall clean up the work area in and around each contract item prior to the 

Government accepting the item as complete.  This cleanup includes removal of all excess and 

discarded materials associated the project, as well as other activities of the contractor. 

 

242 – Contractor shall ensure that prior to moving any equipment to a work site, between work 

sites, and from the Allegheny National Forest, all planting equipment such as but not limited to: 

augers, shovels, and planting bars are free of soil, seeds, vegetative matter or other debris that 

could contain or hold seeds.  Off-road equipment used for transport of materials such as ATV’s 

and trailers shall also be free of soil, seeds, vegetative matter or other debris that could contain or 

hold seeds.  Equipment shall be considered free of soil, seed and other such debris when a visual 

inspection does not disclose such material.  Disassembly of equipment components or 

specialized inspection tools is not required.  Cleaning of equipment may entail brushing or 

hosing off.  The use of detergents or other cleaning agents are not to be used unless they are used 

at a car wash or other facility equipped for water catchment and treatment.  Equipment is not be 

cleaned in streams, ditches or other waterways.  If the contractor desires to clean the equipment 

on National Forest land, the contractor and Forest Service shall agree on locations for the 

cleaning. 
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243.  Contractor is responsible for calling PA-1 Call (1-800-242-1776) and adhering to those 

procedures before auger planting or fence building begins at a site.  Contractor needs to give his 

or her own phone number as the call-back number when submitting information to PA-1 Call.  

Detailed directions to each site will be provided to the contractor prior to the start of work. 

 

250. Treatment – Equipment 

 

1. Heavy equipment use is prohibited within 50 feet of perennial streams and 10 feet within 

intermittent streams.  Winching may be used to mechanically pull out plants within these 

buffers if needed.   

 

260. Treatment – Plant Phenology and Growing Conditions 

 

1. Plant phenology: (stage of plant growth) and weather conditions at the work site, for 

example snow cover, wet/impassible road conditions, will influence when treatment may 

begin, however, it is recommended that plants be treated early in the growing season after 

plant has sufficiently leaf-out and prior to seed set.  Table 3 includes species specific 

treatment information.   

 

2. Plants should not be herbicided under poor growing conditions such as severe drought 

stress, disease or insect damage, as reduced control may result. Reduced control of 

target vegetation may also occur if foliage is heavily covered with dust at the time of 

treatment.  

 

270. Treatment Herbicide Use 

 

270.1 Treatment – Buffers 

 

1. Buffers: For directed foliar backpack and for cut surface (stem) application methods, the 

following buffers and application procedures shall be observed to provide water quality 

protection (USDA-FS 2007a):  

 

 Glyphosate shall not be applied to surface waters.  

 Glyphosate shall not be applied within 10 feet of standing (for example, a 

roadside ditch) or flowing water.  

 Within 10 feet of a dry intermittent stream course, dry springs, and dry seeps, 

only the cut surface herbicide treatment technique shall be used with glyphosate. 

 Glyphosate shall not be applied to cut stems in the stream channel.   

 

2. Since site conditions are dependent on weather, final determination of sites where the 

above buffers apply will occur at the time of treatment.   
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270.2 Treatment - Herbicide Application  
 

270.21 Foliar Application 

 

1. Use an aquatic labeled glyphosate solution (Accord, Rodeo for example) with an aquatic 

labeled surfactant, such as but not limited to ChemSurf 90, and add an EPA approved 

blue marker dye. 
 

2. Manually applied foliar herbicides should not be applied to vegetation taller than the 

shoulder height of the application personnel.   

 

3. The contractor will not apply foliar herbicides when wind exceeds 10 miles per hour in 

the open, or 4 miles per hour under a forest canopy measured with an anemometer. 

 

4. To minimize the need for re-treatment, foliar herbicide application should not occur when 

rain, fog or dew causes moisture to drip from foliage, or when rain is anticipated within 

four hours at the treatment site. 

 

5. Foliar Application Rate: Percent solution for foliar spraying of shrubs should be 2% 

percent or in such concentration as to effectively control target species, however, 

concentrations shall not exceed the maximum active ingredient per acre listed in Table 1 

and/or labeled rates (whichever one is less). A Non-ionic surfactant must be applied with 

foliar treatments, per manufacturer’s recommendations (generally ½ percent solution by 

volume). 

 

270.22  Cut-surface (stem) Application 

 

1. If woody plants are of sufficient stem diameter and are too tall for foliar treatment (out of 

reach with backpack application equipment for example) cut stem treatment using a 50% 

solution of an aquatic labeled glyphosate product with an EPA approved blue dye shall be 

used. 

 

2. To minimize the need for retreatment, herbicide should be applied to the cut stump 

immediately (within 1 hour) following cutting of the stem. 

 

3. Cut-surface Application Rate:  glyphosate should be applied at concentrations equal to 

or less than 50 percent of the maximum concentration permitted by the label, and per acre 

rates must remain below those listed in Table 1. 

 

270.23. Foliar and Cut-surface (stem) Typical and Maximum Rates 
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Table 2: ANF Land and Resource Management Plan Typical and maximum application 

rates for glyphosate. 

 

Application Type 

Typical (Maximum)  

Rates  

Accord Concentrate® or 

Rodeo® in Quarts/Acre 

Non-ionic Surfactant  

(80% Active 

ingredient) 

Quarts/acre 

Manual – ground 

(backpack) 

 

 

1.5 (3.0) 

 

1.0 (2.0) 

 

Cut surface 

 

 

0.7 (1.5) No Surfactant 

 

270.24. Herbicide Mixing and Disposal 

 

1. Mixing and cleaning water source should be from a domestic water supply, be 

transported in separate, labeled containers and the source recorded on Treatment Site 

Reporting Form (Attachment 2).  Water from streams can contain enough sediment to 

reduce herbicide efficacy.  

 

2. Sites selected for mixing and loading of equipment shall be located so as to prevent 

contaminating streams, ponds, or spring seeps.  Contractor shall dispose of any excess 

herbicide and herbicide containers in accordance with the label. If the contractor desires 

to clean any equipment on National Forest land, the contractor and Forest Service shall 

agree on locations for the cleaning. 

 

3. The contractor will remove all trash/litter, from the sites that is generated during 

performance of the contract.     
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280 Treatment – No Target Plants Found 

 

1. If no target species are found to be present when arriving at a site, the Contractor shall document the date and time that the site 

was visited along with a statement that no target species were present for treatment.  If follow up inspections by the Forest 

Service show that invasive plants are present within 14 days of the date that the Contractor inspected the site, the Contractor 

shall be required to revisit the site for treatment. 

 

280.1 Target NNIP List and Treatment requirements for Plants Found within Buffer Areas 

 
Manual Treatment is required if plants are closer than 10 feet to standing water. 

 

Table 3. Target NNIP List and Treatment requirements for Plants Found within Buffer Areas. Sorted by Common Name. 

 

Common Name Scientific Name 

Plant 

Description 

Pull/dig out plants leaving 

roots in the air to dry by 

placing shrub upright 

against a tree, rock, etc. in 

a single layer, the less soil 

contact the less likely for 

resprouting.  

Handpull/Dig plants 

prior to seed 

development, bag and 

dispose of material off-

site at a licensed 

municipal waste facility 

(landfill). 

Documented 

within 

treatement 

areas to date 

Autumn olive Elaeagnus umbellata 

deciduous 

shrub 
X   Yes 

Black knapweed Centaurea  nigra 

herbaceous 

perennial 
  X No 

Brownray knapweed Centaurea  jacea 

herbaceous 

perennial 
  X Yes 

Bulgle weed Ajuga  reptans 

herbaceous 

perennial 
  X Yes 
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Common Name Scientific Name 

Plant 

Description 

Pull/dig out plants leaving 

roots in the air to dry by 

placing shrub upright 

against a tree, rock, etc. in 

a single layer, the less soil 

contact the less likely for 

resprouting.  

Handpull/Dig plants 

prior to seed 

development, bag and 

dispose of material off-

site at a licensed 

municipal waste facility 

(landfill). 

Documented 

within 

treatement 

areas to date 

Bull thistle Cirsium  vulgare 

herbaceous 

biennial 
  X Yes 

Canada thistle Cirsium arvense 
Herbaceous 

perennial 
  X Yes 

Coltsfoot Tussilago farfara 

herbaceous 

perennial 
  X Yes 

Crown Vetch Securigera varia 

herbaceous 

perennial 
  X Yes 

Deer tongue 

Dichanthelium 

clandestinum 

Perennial grass 

– native but 

invasive in 

some areas. 

   

Glossy buckthorn Frangula alnus 

deciduous 

shrub 
X   No 

Honeysuckles: 

Amur, Bell’s, 

Morrow's, and 

Tartarian  

honeysuckles 

Lonicera maackii, L. 

X bella (morrowii × 

tatarica), L. 

morrowii, and L. 

tatarica 

deciduous 

shrub 
X   Yes 
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Common Name Scientific Name 

Plant 

Description 

Pull/dig out plants leaving 

roots in the air to dry by 

placing shrub upright 

against a tree, rock, etc. in 

a single layer, the less soil 

contact the less likely for 

resprouting.  

Handpull/Dig plants 

prior to seed 

development, bag and 

dispose of material off-

site at a licensed 

municipal waste facility 

(landfill). 

Documented 

within 

treatement 

areas to date 

Japanese barberry Berberis thunbergii 

deciduous 

shrub 
X   Yes 

Japanese knotweed  

Fallopia japonica 

(syn. Polygonum 

cuspidatum) 

herbaceous 

perennial 
  X No 

Multiflora rose Rosa multiflora 

deciduous 

shrub 
X   Yes 

Narrow-leaved 

cattail Typha angustifolia 

herbaceous 

perennial 
  X Yes 

Oriental bittersweet Celastrus orbiculatus deciduous vine X   Yes 

Pigweed Amaranthus sp. annual 
 X Yes 

Reed canarygrass 

Phalaris  

arundinacea perennial grass 
  X Yes 

Spotted knapweed 

(formerly C. 

maculosa, C. 

beibersteinii) 

Centaurea  stoebe 

ssp. micranthos  

herbaceous 

perennial 
  X No 

Tree of Heaven Alianthus altisima deciduous tree X   No 
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280.2 Record Keeping 

 

1. The contractor shall maintain an accurate record of herbicide used on each area, using the 

Treatment Site Reporting Form (Attachment 2). Completed forms shall be turned into the 

Forest Service no later than 30 calendar days following the date treatment. 

 

2. The contractor should document unusual events that occurred during an herbicide treatment, such 

as unforeseen rainfall, encounters with the public, etc. on Treatment Site Reporting Form 

(Attachment 2). 

 

290.  Time of Performance 

 

Treatment may commence when plants are visible, for most species targeted for treatment under this 

contract this may be as early as April 1.  If surrounding herbaceous vegetation is impeding the 

view/ability to conduct treatment, that site may be deferred until conditions improve via mutual 

agreement between Contractor and the Forest Service.  The period of performance for Project 010 begins 

after signing of contract and shall remain in effect until its termination date of September 30, 2017. 

However, once treatment begins it should be completed within that particular growing season. 

 

300. Performance Measures 

 

Table 4. Performance Measures. 

Task Performance 

Standard 

Inspection/Surveillance Acceptable Quality Level 

(AQL)  

Invasive 

plant 

Treatment 

Contractor 

will treat sites 

according to 

contract 

specifications. 

Forest Service will be on site 

during treatment at the start 

of the contract.  

 

Periodic inspections of 

treatment as work occurs will 

also take place as work 

progresses. 

 

Forest Service will inspect 

sites within 24 hours of 

treatment. 

 

If less than 5% of treatment 

acres show no blue marker dye 

or evidence of 

manual/mechanical removal = 

100% payment. 

 

If 5-10 % of treatment acres 

show no blue marker dye or 

evidence of 

manual/mechanical removal = 

95% payment. 

 

More than 10% non-treatment, 

contractor will be required to 

rework sites within contract 

performance period.  If rework 

cannot be accomplished during 

contract performance period 

payment shall be reduced by 

the cost per acre of the acres 

not treated. 
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Optional Item 1: Additional Treatment Acres 

Non-native invasive plant surveys for the preparation of this contract indicated the amount of treatment 

acres specified within this contract.  However, if by the time of contract implementation there are 

additional acres of treatment due to overlooking plants during surveys or there is additional plant 

growth/establishment, the Forest Service may exercise the option of having the contractor conduct 

additional acres of treatment if funds are available at the original bid rate of cost per acre within the 

performance period of the original contract.  Treatment specifications will follow the original contract 

unless otherwise modified. 

 

 

Optional Item 2: Retreatment 

If after completion of treatments under this contract it is found that some areas require retreatment the 

Forest Service may exercise an option for the contractor to conduct retreatment of specified sites if funds 

are available at the original bid rate of cost per acre within the performance period of the original contract.  

Treatment specifications will follow the original contract unless otherwise modified. 

 

 

SECTION G--CONTRACT ADMINISTRATION DATA 
 

The Government will provide the following item(s) of Government property to the Contractor for use in 

the performance of this contract.  This property shall be used and maintained by the Contractor in 

accordance with the provisions of the "Government Property" FAR clause contained elsewhere in the 

contract. 

 

Government-Furnished Property 

The Forest Service shall deliver to the Contractor, the following listed materials, supplies, property or 

services hereinafter referred to as Government-Furnished Property: 

 

1. The Forest Service will provide the contractor with Forest Service keys for road gates.  They 

will be furnished at the pre-work meeting to the contractor.  The contractor shall return keys at 

the completion of the contract in person at the close-out meeting. 

2. Herbicide Notification signs.  

4. Treatment Area Maps: Maps depicting approximate location of treatment sites (Attachment 

1).  

5. Treatment Site Reporting Form: Form to be completed by contractor which includes site 

conditions and treatment information (Attachment 2). 
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PART III--LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J--LIST OF ATTACHMENTS 
Project Area Name:  _______________                                                             

Date:_________________ 

Contract Information 

Contract 

Number: 

 PA Certified Pesticide 

Applicator License Number 

 

Contractor 

Name: 

 

Expiration Date 

 

Address:  Contractor’s Personnel on Site 

Phone Office:   

Phone Cell:   

 

Site Information 
 

Temperature
0
F 

 Rainfall anticipated within  

the next 4 hours (Yes/No) 

 

Weather (Sun, Partly Cloudy, 

or Cloudy) 

 Rainfall within last 24 

hours (Yes/No) 

 

Wind Speed (MPH) 

Required for Herbicide 

Treatment 

Open area <10mph 

Closed Canopy <4 mph 

Record mph at 

site 

Slope % 

 

Traffic Control Devices in 

Place (Yes/No) If no explain. 

 Notification Signs in Place 

(Yes/No) If no explain. 

 

 

Treatment Information 
 

Treatment Type  
Check all that apply 

Low-volume  

foliar 

High-Volume 

foliar 

Cut-surface 

(stem) 

Herbicide Application Method    

Herbicide Product 

Name: 

Herbicide Common Name (active 

ingredient): 
Surfactant Product Name: 

Water Source Used  

 

Comments/remarks (include information such as encounters with people, equipment issues, 

unusual conditions, etc. 

              _

              _

              _

              _

           __________________ 

Contractor’s Signature                                   Inspector’s Signature:    
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Work Items 
 

     A B C D E F G 

Area 

– Map 

Label 

NNIP 

Species 

Treated 

Estimated 

Amount 

Treated - 

acres 

Start 

Time 

Military: 

HHMM 

Stop 

Time 

Military 

HHMM 

Volume 

of 

Water 

(Gals) 

Volume 

of Water 

(Ounces) 

Glyphosate 

(Ounces) 

Total 

Volume 

Ounces 

(B+C+E+F) 

Herbicide 

Percent 

Solution 

_C_ X  100% 

(D) 

Surfactant 

(Ounces) 

Surfactant 

Percent 

Solution 

_F_  X 100% 

 (D) 

            

            

            

            

            

            

            

            

 

Conversion Factors 

         1gallon = 128 ounces  

        1quart = 32 ounces 

 

Acres 

Area in 

Square Feet 

Approximate Length 

X Width 

Approximate number of typical medium 

sized NNIP shrubs (6.6’ x 6.6’) 

1 43,560 208.8’ x 208.8’ 1,000 

0.5 21,780 147.6’ x 147.6’ 500 

0.1 4,356 66’ x 66’ 100 

0.01 435 20.9’ x 20.9’ 10 

0.001 44 6.6’ x 6.6’ 1 


